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Indian Institute of Management Lucknow, Noida Campus
Plot no. B-1, Sector -62 Institutional Area, Noida-201307, U.P

Tel: 0120-6678426/8532 Website: - www.iiml.ac.in
Email id: estateoffice nc@iiml.ac.in

NIT No.: - IMLNC/ESTATE/VINARATEX-MADRASI DANA/2025-08 Date: - 27.06.2025

SUBJECT.: “NOTICE INVITING E-TENDER FOR REPAIR VINARATEX (MADRASI DANA) AT IIM-
LUCKNOW, NOIDA CAMPUS”

Dear Sir,

This is with reference to the Civil work at IIM Lucknow Noida Campus, B-1, sector-62,
Noida-201307. (Uttar Pradesh)

NIT No. - IIMLNC/ESTATE/VINARATEX-MADRASI DANA/2025-08, Date: - 27.06.2025

A free view NIT is available on Govt. E-Procurement portal i.e. https://eprocure/epublish and
on institutional website i.e. www.iiml.ac.in Interested vendors/agencies are requested to
sign-in (new user sign-in only with DSC) online to obtain user-ID and password using Digital
Signature. The tender document comprises of technical and financial bid may be downloaded
on acceptance of terms and conditions. The bid duly filled must be uploaded on E-Portal of
Govt. site i.e. http://eprocure.gov.in using Digital Signature before the last date and time of
submission as mentioned below. The credentials as listed below shall be uploaded on line.

Sd/-
Head Administration
For Indian Institute of Management
Lucknow


http://www.iiml.ac.in/
mailto:estateoffice_nc@iiml.ac.in
https://eprocure/epublish
http://www.iiml.ac.in/
http://eprocure.gov.in/

YRA Ua Y HRITH a3, TSI Ui

Indian Institute of Management Lucknow, Noida Campus
Plot no. B-1, Sector -62 Institutional Area, Noida-201307, U.P

Tel: 0120-6678426/8532 Website: - www.iiml.ac.in
Email id: estateoffice nc@iiml.ac.in

E-TENDER NOTICE
NIT NO:- IIMLNC/ESTATE/VINARATEX-MADRASI DANA/2025-08

“NOTICE INVITING E-TENDER FOR REPAIR VINARATEX (MADRASI DANA) AT IIM-LUCKNOW

NOIDA CAMPUS”

Name of work : |REPAIR VINARATEX (MADRASI DANA)

Total Estimated Cost : [Rs 27,56,630 /- Inclusive GST as applicable.

Earnest Money : [Rs.60,000/- (Rupees Sixty Thousand Only)

Period of Contract : |One month from the date of issue of work order or as per
availability of site

Date of issue of tender : [27.06.2025 (Friday)

document

Date Pre-Bid Meeting : 103.07.2025 (Thursday) at 11:30 AM at Meeting Room-
INDIAN INSTITUTE OF MANAGEMENT LUCKNOW, B-1,
Sector-62, Noida-201307. U. P

Last Date for submission of |: [18.07.2025 (Friday) up to 05:00 PM

tender document

“Tenderer are advised to visit the site and see the work before submitting the tender”.

The Technical and Financial bids should be uploaded through E-tendering process only
before the due date & time. If there is any query may contact on contact no. 0120-
6678419,8532.

Head Administration

Indian Institute of Management Lucknow
Noida Campus


http://www.iiml.ac.in/
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INSTRUCTION TO TENDERER
Tenderers must visit the site and see the means of access to the site, working terms and conditions,

type and scope of work and acquaint themselves fully about the works to be carried out and all
other factors governing the works before quoting the rate. The Tenderer shall read the document
carefully before filling it.

Indian Institute of Management, Lucknow, an autonomous body, set-up by the Ministry of Human
Resource Development, Government of India having its office at IML Noida Campus, Institutional
Area B-1, Sector-62, Noida — 201307, Uttar Pradesh (India) invites offers in prescribed BOQ from
reputed vendors/agencies with the specified specifications in prescribed Performa.

Bidder/Tenderer who has downloaded the tender from the Govt. site shall not tamper/modify the
tender form including downloaded price bid template in any manner. In case if the same is found
to be tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited.

Intending bidders/tenderers are advised to visit website eprocure.gov.in regularly till closing date
of submission of tender for any Corrigendum/Addendum/Amendment.

Complete tender document is available on website https://eprocure.gov.in_ which can be
downloaded. Beside this tender document is also available on the Institute website:
www.iimlac.in The Tender which are uploaded by the bidders/tenderers without required
supported documents as per tender notice, shall be rejected. The bidder incorporating
additional Term & conditions are also liable to be rejected. Without submission of
EMD/inadequate EMD shall be summarily rejected.

Earnest Money Deposit of Rs. 60,000/- (Rupees Sixty Thousand only) should be deposited
(before the last date) in the below account details.
e Payee Name : INDIAN INSTITUTE OF MANAGEMENT LUCKNOW-NOIDA CAMPUS
e Banker Name: AXIS BANK LTD.
e Account Number: 022010100356060
e IFSC Code :UTIB0000022
Scanned Copy of receipt of the deposited as EMD should be uploaded on www.eprocure.gov.in.
The EMD is mandatory for all bidders. (Rs 60,000/-) Rupees Sixty Thousand Only. No NSIC/MSME
exemption is allowed. Without submission of EMD/inadequate EMD shall be summarily rejected.
Proof of submission of EMD should be attached along with documents. Further, the firm is awarding
the contract/work order the registered firm has to deposit 5% Performance Security deposit of the
total contract value for the contract period plus 12 months.
Intending tenderers are advised to visit website eprocure.gov.in regularly till closing date of
submission of tender for any Corrigendum/Addendum/Amendment.

All filled bids are to be uploaded on the above site https://eprocure.gov.in on or before above-
mentioned last date. Manual submission of bids shall not be accepted.
Technical offers shall be opened first, if the tenderer fail to submit the EMD of tender then
their technical offer will not be Opened/Evaluated and technical offers will be evaluated by
a committee based on technical evaluation criteria. The Financial offers from technically
unqualified tenderers will not be opened and evaluated as per evaluation criteria.

Financial offer shall be opened only for those tenders who are technically qualified.

Each page of the tender document must be signed by the authorized signatory of the tenderer.

Original tender document duly signed and filled up should be uploaded.


https://eprocure.gov.in/
http://www.iiml.ac.in/
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The tender not accompanied by complete document or duly filled in all respect shall be rejected.
All erasures, cuttings and alterations made must be attested by the authorized person while filling
the tender document. Over-writing of figures is not permitted.

Performance Security Deposit Successful Tenderer has to submit Performance Security deposit
5% of total contract value within 07 days after issue of work order with validity of minimum 12
Months in form of DD/FDR from Nationalized/ Scheduled Bank. The Performance Security deposit
shall be in the form of Cross Demand Draft/FDR Drawn on any nationalized scheduled Bank in
favour of Indian Institute of Management, Lucknow payable at Noida. EMD of all unsuccessful
tenderer shall be returned after finalization of contract. The Performance Security deposit of
successful contractor shall be released after successful completion of work and defect liability
period. No interest shall be paid on amount.

The rate quoted by the tenderer shall be the total sum of material & labour at the IIM Lucknow
Noida Campus, Inclusive of GST, and/or any other statutory Tax applicable.

If any discrepancy / misprint is noticed / specification or BOQ, it should be clarified from the
Institute before quoting the rate.

Following procedures shall be adopted in case of difference in quoted rates in figures and words
and extensions:

a. Where there is difference between rates in figures and the rates, quoted in words shall be
considered as correct.

b. Where the amount of an item is not worked out or it does not correspond to the rate either
in figure or in words, the rates quoted in words shall be considered as correct and necessary
extension made.

c. Where the rate quoted by the tenderer in figures and in words tally, but the amount is not
worked out correctly, the rates quoted by the tenderer shall be considered as correct and
amount shall be corrected accordingly.

The Indian Institute of Management, Lucknow do not bind themselves to accept the lowest or any
other tender and reserve the right to accept or reject any or all the tenders either in full or in part
without assigning any reason.

The tender shall be opened & evaluated by the tender committee and the successful tenderer shall
be informed.

If any of the document submitted by the tenderer is found fake, even after the acceptance of tender,
the contract will be terminated for which the concerned tenderer will itself be responsible and no
compensation, etc., will be paid by the IIM, Lucknow Noida Campus.

The Director or Competent Authority, Indian Institute of Management, Lucknow reserves the right
to reject any or all the tenders without assigning any reason. No claim, whatsoever, shall be
entertained on this account.

Tenderers are encouraged to perform due diligence and inform themselves fully about the scope of
work.

Tenderers are advised to visit the Noida Campus and physically check the volume of work at work
place before quoting the rates. No deviation of rates or new conditions of contract will be accepted
after award of the work.

No support of man power, material (Tools/ Machinery etc.), cartage or transport etc. will be
provided by the Institute. All these have to be arranged by the contractor at their own cost.

Site Inspection: Tenderer is requested to inspect the site before filling the Tender Documents.



He/she must clarify all doubts regarding the nature of work, if any, before submission of the Tender
Document. In this matter the Estate Office could be contacted on telephone No. 0120-
6678419,8532, for the purpose and any assistance in this regard.

28. Payments: No advance payment will be made. The payment will be released only after satisfactory
completion of complete work and verification by the Estate Office.

Head Administration
Indian Institute of Management Lucknow Noida
Campus



METHOD OF TENDER EVALUATION

Tender will be evaluated in two steps i.e., Technical Bid and Financial Bid. Only those firm/vendor
who qualified in Technical Bid, their Financial Bid will be opened.

Contract shall be awarded to the firm (s) offering the lowest in overall total of the Price Bid.

Eligibility criteria for Bidders are as under: -

Eligibility criteria for Bidders are as under: -

a)
b)

<)
d)

g)

h)

j)

Bidders shall be a Sole Proprietor/ Partnership Firm /Company.
Bidder must have GST registration certificate issued by the competent authority.
Bidder must have PAN issued by the competent authority.

The EMD is mandatory for all bidders. (Rs 60,000/-) Rupees Sixty Thousand Only. No
NSIC/MSME exemption is allowed. Without submission of EMD /inadequate EMD shall be
summarily rejected. Proof of submission of EMD should be attached along with documents.
Scanned Copy of receipt of the deposited as EMD should be uploaded on
www.eprocure.gov.in.

The Firm must have minimum work experience of Three Years in similar civil structural
finishing/repair works. Out of which Two Years must be in Central or state
Government/public sector undertakings/autonomous bodies.

Bidders should have successfully completed similar works in Central or state
Government/public sector undertakings/autonomous bodies and Private Firms during last
three years ending on 31.03.2025 as per following: -

(a) Three similar completed works costing not less than the amount equal to 40% of the
estimated cost.
or
(b) Two similar completed works costing not less than the amount equal to 50% of the
estimated cost.
or
(c) One similar completed works costing not less than the amount equal to 80% of the
estimated cost.

Bidders must have achieved minimum average annual financial turnover of 30% of the
estimated cost during the previous three year ending 31.03.2024 i.e. (2021-22, 2022-23
and 2023-24).

Annual IT Return of last three financial year (2021-22, 2022-23 and 2023-2024) duly
audited by Chartered Accountant should submitted in support.

The bidder should not be blacklisted by any office/ department of Central/ State
Government/ Public Undertaking and Private Firms. A Certificate/Undertaking on the
letter head of the Company to the effect that the bidder has not been blacklisted
anywhere in India by any organization. A self-certification to this effect is required to be
enclosed.

The firm must have Registered Office in Delhi & NCR (Address proof required)


http://www.eprocure.gov.in/
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GENERAL TERMS & CONDITIONS OF CONTRACT

Defect Liability period after completion of work plus 12 Months.
The rates quoted by the contractors are Inclusive GST.

All materials to be incorporated in the work shall be arranged by the contractor and shall be in accordance
with the specifications laid down.

No support of man power, material (Tools/ Machinery etc.), cartage or transport etc. will be provided by
the Institute. All these have to be arranged by the contractor at their own cost.

Deviation: Deviation in quantity of individual items up to 10% as per CPWD norms and the bill shall be
claim on actual.

Payments: No advance payment will be made. The payment will be released only after satisfactory
completion of complete work and verification by the Estate Office.

Site Inspection: Tenderer is requested to inspect the site before filling the Tender Documents. He/She
must clarify all doubts regarding the nature of work, if any, before submission of the Tender Document.
In this matter the, Estate Office could be contacted on telephone No. 0120-6678419,8532, for the purpose
and any assistance in this regard.

In case any material / work is found sub-standard the same shall be rejected by the Engineer-in-charge
and the same shall be removed from the site of work within 24 hours, failing which the same shall be
got removed by the Engineer-in-Charge at the risk and cost of the contractor without giving ayfurther
notice and time.

The security of workmen, materials, equipment stores etc. within the area allotted to the contractor shall
be the responsibility of the contractor.

Selected bidder will not sublet the work to another party/bidder.

Validity Period of Bid: - Bid shall remain valid for 120 days (One Hundred Twenty Days Only) after the
dateof bid opening. The bid valid for a shorter period shall be rejected by the IIMLNC as non-responsive.
In exceptional circumstances, the IMLNC may request the consent of the bidder for an extension to the
period of bid validity. A bidder accepting the request and granting extension will not be permitted to
modify his bid.

Place of Work: - Indian Institute of Management Lucknow- Noida Campus, Institutional Area, Plot No. B-
1, Sector -62, Noida - 201307 (UP).

Period of Contract: - Total duration of contract will be 30 days. The period of contract will commence
with effect from the date mentioned in the work order/contract.

Disclaimer Clause: - [IM Lucknow has the discretion and right at any stage to cancel/add or amend the
information, terms, conditions procedure and protocol set out in this Tender Document and the bidder
has no claims against such right. The Institute has unfettered right hereunder to terminate the
arrangements at any time without assigning any reason whatsoever.

Right to Black List: - [IMLNC reserves the right to blacklist a bidder for a suitable period in case he fails
to honors his bid without sufficient grounds.

Performance Security Deposit: Successful Tenderer has to submit Performance Security deposit 5% of
total contract value within 07 days after issue of work order with validity of minimum of the contract
period plus 60 days.
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Labor Law: - The agency shall abide by all the rules and regulations related to labour laws, accident,
workman compensation act, workmen insurance, ESI, PF, Bonus etc. This will be the sole responsibility of
the agency. IMLNC will not be a party at any stage in any of the disputes relating to the above. In case, any
liability arises due to non-conformance by the agency, under no circumstances [IMLNC will be liable for
the same.

General Line: - Whenever under this contract any sum of money is recoverable sum of money is
recoverable from and payable by the agency, the IIMLNC shall be entitled to recover such sum by
appropriating in part or in whole the security deposit of the agency, if a security is taken from the agency,
in the event of the security being insufficient or if no security has been taken from the agency, the balance
or the total sum recoverable, as may be, shall be deducted from any sum due to the agency or which at any
time thereafter may become due the cover the full amount recoverable, the agency shall pay the IMLNC
on demand the remaining balance due.

Arbitration:- In the event of any dispute arising between IIMLNC and the agency in any matter covered
by this contract or arising directly or indirectly there from or connected or concerned with the said
contract, the matter shall be referred to the Director, IIML who may himself act as sole arbitrator or may
name as sole arbitrator an officer of IIML notwithstanding the fact that such officer has been directly or
indirectly associated with this contract and the provisions of the Indian Arbitration Act shall apply to such
arbitration. It is clearly understood that only courts of Law in Lucknow (UP) shall have Jurisdiction for
Arbitration.

Termination of Contract: - IMLNC reserves the right to terminate the contract with an advance notice
of one months without assigning any reason. The contract can also be terminated at the request of agency,
with an advance notice of one month’s falling which, the agency is liable to pay liquidated damages @ 10%
of tendered value besides forfeiture of security deposit.

Resolution of Dispute: - If any dispute arises between the parties hereto in connection with the validity,
interpretation, implementation breach of any provision of the contract or regarding a question, including
the questions as to whether the termination if the contract by one party hereto has been legitimate, both
parties hereto shall endeavor to settle such disputes amicably. The attempt to bring an amicable
settlement is considered to have failed as soon as one of the parties hereto, after, reasonable - attempts
which shall continue for not less than 30 days, gives 15-day notice thereof to the other party in writing.
The arbitration proceeding shall be governed by the Arbitration and Conciliation Act of 1996 as amended
from time to time.

Starting of work: Within 07 days of the Date of work order
Work Completion Period: Within 30 day after issue of the work order

The contractor shall use MS double cup lock scaffolding or Tresele tower scaffolding to carry out the
complete work.



SCOPE OF WORK

The scope of work is complete Civil works at I[IM Lucknow, Noida Campus. Following work shall have to be
carried out by the contractor in the prices / rates offered by him:

A. The work includes complete civil work as per the items indicated in the BOQ requirement / Relevant
[.S./make etc. to the satisfaction of the Engineer In charge including complete civil work whatever
required to complete the work in all respect.

B. The rates Quoted includes all material, Labor costs, Transportation loading, storage, unloading cost
whatsoever involved in completion of the work in all respect.

C. The work should be completed to the satisfaction of the Engineer In charge.

D. Receiving of satisfactory completion of respective work as per the Institute format must be obtained by
the Contractor before making any claim for such work.

E.Contractor shall maintain proper housekeeping during the works and should remove all the
debris/waste/after completion of respective work outside the campus on their own risk and cost.
F. All the material used/make as per BOQ.



PART A

(TECHNICAL BID)
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Indian Institute of Management Lucknow, Noida Campus
Plot no. B-1, Sector -62 Institutional Area, Noida-201307, U.P
Tel: 0120-6678426/8532 Website: - www.iiml.ac.in

Email id: estateoffice nc@iiml.ac.in

NIT No. - IMLNC/ESTATE/VINARATEX-MADRASI DANA/2025-08 Date:- 27.06.2025

TECHNICAL PART- DETAILS

“NOTICE INVITING E-TENDER FOR REPAIR VINARATEX (MADRASI DANA) AT IIM-LUCKNOW,

NOIDA CAMPUS”

Sr.

No.

PARTICULARS

DETAILS TO BE FILLED BY THE
ORGANISATION/FIRM/AGENCY

Name of the Organization/Firm /Agency

Address of the Organization/Firm/ Agency

Name of the Managing Director/ Director/
Owner/Proprietor (who signs the tender document).
E-mail address Phone

No/Mobile No.

GST No. of the Organization/Firm/ Agency. Attach a
photocopy as documentary evidence.

PAN No of the Organization/ Firm/ Agency. Attach a
photocopy as documentary evidence.

The EMD is mandatory for all bidders. (Rs 60,000/-) Rupees
Sixty Thousand Only. No NSIC/MSME exemption is allowed.
\Without submission of EMD/inadequate EMD shall be
summarily rejected. Proof of submission of EMD should be
attached along with documents. Scanned Copy of receipt of the
deposited as EMD should be uploaded on
www.eprocure.gov.in.

The Firm must have minimum work experience of Three Years
in similar civil structural finishing/repair works. Out of which
Two Years must be in Central or state Government/public
sector undertakings/autonomous bodies.

Bidders should have successfully completed similar works
In Central or state Government/public sector
undertakings/autonomous bodies and Private Firms
during last three years ending on 31.03.2025 as per
following: -
(a) Three similar completed works costing not less
than the amount equal to 40% of the estimated cost.
or
(b) Two similar completed works costing not less
than the amount equal to 50% of the estimated
cost.
Or



http://www.iiml.ac.in/
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(c) One similar completed works costing not less
than the amount equal to 80% of the estimated
cost.

Bidders must have achieved minimum average annual
financial turnover of 30% of the estimated cost during the
previous three year ending 31.03.2024 i.e. (2021-22, 2022-
23 and 2023-24).

Annual IT Return of last three financial years (2021-22, 2022-
23 and 2023-2024) duly audited by Chartered Accountant
should submitted in support.

The bidder should not be blacklisted by any office/
department of Central/ State Government/ Public
Undertaking and Private Firms. A Certificate/Undertaking
on the letter head of the Company to the effect that the
bidder has not been blacklisted anywhere in India by any
organization. A self-certification to this effect is required to
be enclosed.

The firm must have Registered Office in Delhi & NCR (Address
proof required)

I/We have read the terms and conditions of the tender document.

(Name)

(Signature of the Contractor with Official Seal/Stamp)

Place:

Date:




UNDERTAKING/ BLACK LISTING

The Director

Indian Institute of Management Lucknow
Noida Campus

Plot B-1, Institutional Area,

Sector -62 Noida UP 201307.

NIT No. - IMLNC/ESTATE/VINARATEX-MADRASI DANA/2025-08 | D P | —
Dear Sir,

This is to notify you that our Firm/Company/Organization--------=-========mmmmmmmom oo
------------------ intends to submit a proposal for complete civil work at [IM Lucknow Noida Campus.

[/We have examined the terms & conditions of tender & specification. I/We undertake, if our bid is
accepted, I/we execute the complete civil work at IIM Lucknow Noida Campus in conformity with the
terms & conditions & specifications of this Tender document.

I/we declare that our Firm/Company/Organization does not involve in any major litigation that may
have an impact of affecting or compromising the delivery of services as required under this assignment.
I/We are not blacklisted by any Central/State Government/agency of Central/State Government of
India or any other country in the world/ Public Sector Undertaking/ any Regulatory Authorities in India
or any other country in the world for any kind of fraudulent activities.

Date:

Yours Faithfully,

(Signature of the Bidder, with Official Seal)



TENDER Declaration

[/We have read and examined the Notice Inviting tender, Specifications applicable, Drawings & Designs,
General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, & other
documents and rules referred to in the conditions of contract and all other contents in the tender
document for the complete painting work including GCC attached if any separately or upload on
iiml.ac.in.

[/We have thoroughly read the tender specification and have understood the site/working condition
I/We hereby tender for the execution of the work specified for IIM Lucknow within the time specified,
viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings
and instructions in writing.

I/ We agree to keep the tendered rates valid till 120 days from the date of opening of tender and not to
make any modifications in its terms and conditions. A sum of Rs. 60,000/- (Rupees Sixty Thousand Only)
is hereby forwarded in Cash/Receipt Treasury Challan/Deposit at call Receipt of a Scheduled
Bank/Fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee
issued by scheduled bank as earnest money.
OR

[/We had submitted a self-attested copy of valid certificate as a proof of exemption from submission of
Earnest money deposit.

If I/we, fail to furnish the prescribed performance guarantee or fail to commence the work within
prescribed period [/we agree that the [IM Lucknow or its successors in office shall without prejudice to
any other right or remedy be at liberty to forfeit the said earnest money absolutely. Further, if [/we fail
of commence work as specified, [/we agree that [IM, Lucknow or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money
and the performance guarantee absolutely, otherwise the said earnest money shall be retained by him
towards security deposit to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and to carry out such deviations/ additional / extra items
as may be ordered as per the provisions in the Contract.

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & Performance
Guarantee as aforesaid, [/We shall be debarred for participation in the re-tendering process of the work.

[/We undertake and confirm that eligible similar work(s) has/ have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for tendering in IIM, Lucknow in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

[/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information derived
therefrom to any person other than a person to whom I/we am/are authorized to communicate the same
or use the information in any manner prejudicial to the safety of the State.

Dated K

Signature of contractor with seal of the agency/ firm



Bid Security Declaration Form

To,
The Head Administration,
Indian Institute of Management Lucknow Noida Campus

Dear Sir,

[/We, the undersigned declare that: [/We understand that bids must be supported by a Bid
Security Declaration.

I/We accept that [/We may be disqualified from bidding for any contract with IIML for a period
of two years from the date of notification if  am /We are in a breach of any obligation under the
bid conditions because [/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity or its extended period, if any; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity:

(i) fail or refuse to execute the contract, if required, or

(ii) fail or refuse to furnish the Performance Bank Guarantee, in accordance with the
Instructions to Bidders.

c) If the bidder is found indulging in any corrupt, fraudulent or other malpractice in respect of
the bid; [/We understand this Bid Security Declaration shall cease to be valid if | am/we are not
the successful Bidder, upon the earlier of

(i) the receipt of your notification of the name of the successful Bidder; or

(ii) thirty days after the expiration of the validity of my/our Bid.

Date:

Place:

STAMP & SIGNATURE OF THE BIDDER



DEFINITIONS

In this Contract, the following words and expressions shall have the meanings as stated below:

(i)

(ii)

(iii)

(iv)

(v)

(vi)
(vii)

(viii)

(ix)

(x)

(xi)

(xii)

‘IIM’ shall mean Indian Institute of Management Lucknow-Noida Campus and shall
include their successors and assigns, as well as their authorized representatives.
ENGINEER-IN-CHARGE shall mean the engineer appointed by the IIM to supervise all
activities of the project.

‘TENDERER’ shall mean the company / agency who quote against the tender enquiry for
undertaking the work.

‘CONTRACTOR’ shall mean the successful tenderer whose tender has been accepted by
the IIM and to whom the order is placed by the IIM Lucknow, Noida Campus and shall
include his heirs, legal representatives, successors etc.

‘PERMANENT WORKS shall mean all the works included in the schedule of quantities
and shall also include additions, alterations etc. communicated in writing.

‘SITE’, shall mean the IIM Lucknow-Noida Campus where the project is to be executed.
‘PROJECT’ shall mean entire work specified in the contract documents inclusive of extra
items/extra quantities (if any) executed during the contract period.

‘ACCEPTANCE LETTER’, shall mean written consent by a letter of IIM Lucknow, Noida
Campus to the tenderer intimating him that his tender has been accepted.

‘CONTRACT’ shall mean the articles of Contract Agreement. The conditions of contract,
schedule of quantities, specifications, attached and duly signed by the IIM Lucknow,
Noida Campus and the Contractor.

‘DATE OF CONTRACT’ shall mean the date on which the IIM Lucknow, Noida Campus has
issued acceptanceletter.

‘CONTRACT PERIOD’ shall mean the period (including rainy season) specified in the
tender documents during which the contract shall be executed.

‘EMD’ shall mean Earnest Money Deposit. The Owner takes this amount to check the
earnestness/seriousness of the tenderers in case they are selected as winners. The EMD
amount the tenderer has to pay along with the bid response. It is one of the most
important document/instruments which a tenderer is supposed to submit along with
other documents.



GENERAL TERMS AND CONDITIONS

1.1 Directive to Contractor

1.1.1

Interpretation of Contract Documents:

(i) All the documents forming part of the contract are to be taken as mutually explanatory,

supplementary and complementary to each other. If there is any error, omission or
discrepancy in any of them, it shall be brought to the notice of the IIM Lucknow, Noida
Campus. The decision of the IIM Lucknow shall be final and binding. The contractor shall
execute the work accordingly.

(i) The contractor shall examine all the contract documents thoroughly including the scope,

nature and magnitude of works he has to execute in accordance with the contract documents.

(iii) The contractor shall visit the project site before Quoting so as to study the site conditions and

1.1.2

1.13

exact requirement means of access to the site and other factors governing the works.

Period of Contract:

The time period for completion of civil works at IIM Lucknow, Noida Campus shall be one
months from the date of issue of work order.

Extension of Time for Delay in work execution due to reasons beyond contractor
control:

In case the work is hindered by the Department or for any reason / event, for which the
Department is responsible, the Director of the Institute shall, if justified, give a fair and
reasonable extension of time and reschedule the period for completion of work Such
extension of time or rescheduling of milestone/ shall be without prejudice to any other right
or remedy of the parties in contract or in law. The contractor is required to bring to the notice
of Engineer In charge in writing the start and end of such Hindrance. The Contractor will be
required to submit proper delay analysis (indication the Start and End of Such hindrance as
per the standard format).

Force Majeure:

If the execution of work is delayed due to force majeure, then IIM Lucknow, Noida Campus
as per the affected period may extend the time period.



1.1.4 Default of Contractor:

If the contractor fails to maintain progress and quality of work proportionate to time period
allotted for the work in spite of notices or complete the work within the stipulated time
period or extended time period, then the [IM Lucknow, Noida Campus shall have the right:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

To determine the contract: In this event, the contract shall be terminated by giving
written notice to the contractor and the unfinished works shall be got completed by
labour’s engaged by IIM Lucknow, Noida Campus or through other agency at the risk
and cost of the contractor.

Without determining the contract: In this event, the remaining works shall be got
executed through a fresh contractor in which case the contractor shall not have any
objection or claim on this account.

Before determining the contract: In this event, if the IIM Lucknow finds that the
defaults of the contractor can be rectified, then an opportunity shall be given to the
same contractor to rectify the defects / defaults in the specified time.

Termination of contract for death: If the contractor is an individual of a proprietary
firm and proprietor of the firm dies and if the contractor is Attorney of partnership firm
and dies, then the [IM Lucknow has the right to terminate the contract unless and until
the [IM Lucknow is satisfied that the surviving partners are capable of executing and
completing the remaining contract. In case of termination of contract, the legal
representatives of the deceased contractor are not entitled for any compensation or
claim. Also, the IIM Lucknow shall not levy any penalty against the damage caused by
incomplete work.

Termination of Contract in part or in full for contractor’s default: If the contractor
fails to execute the work in the manner described in the contract documents or if at any
time, in the opinion of the [IM Lucknow, Noida Campus.

Becomes bankrupt during the continuance of the work. Whenever the employer shall
exercise his authority to cancel the contract under the above condition, the employer
shall be at liberty to hold and retain in their hand’s materials, tackles, machinery and
stores of all kinds on site as they may think proper and may at any time sell any of the
materials, tackle, machinery and stores and apply the proceeds of sale in or towards
the satisfaction of any loss which may arise from the cancellation of contract as
aforesaid. The employer shall also be at liberty to use materials, tackle, machinery and
other stores on the site of contractor as they think proper in completing the work and
the contractor will be allowed the necessary credit. The value of materials and stores
and amount of credit to be allowed for tackle and machinery belonging to contractor
and used by employer in completing work shall be assessed by the I[IM Lucknow and
amount assessed shall be final and binding on the contractor. In case employer
completes or decides to complete the work under the provisions of this condition, the
cost of completion to be taken into account in



1.1.5

1.1.6

1.1.7

1.1.8

determining the excess cost to be charged to the contractor under the condition shall consist
of the cost of materials purchased or required to be purchased, labour provided or required
to be provided.

Variation in scope of works:

(i) Variation in quantity: The IIM Lucknow has the right to increase or decrease the quantity
of work or delete / add certain items of work in consultation with Engineer in charge.
However, such changes shall not entitle the contractor for any compensation, claim
regarding the change in scope of work.

Staff and Workers:

The technical staff employed by the contractor shall be responsible for the quality and
workmanship of the work as per the satisfaction of the IIM Lucknow. The contractor’s
supervisory staff should follow the instructions given by the IIM or his authorized
representative. If any of the contractor’s staff members is incapable or in-experienced, in the
opinion of the IIM, then he should be removed immediately and the contractor should do
suitable substitution. If the workers or the supervision staff of the contractor are involved in
riotous or illegal activities to such an extent that it becomes necessary to hand over the
matter to the police then the contractor would be solely responsible for the case and all the
expenses incurred in the legal proceedings shall be borne by the contractor.

Maintenance of the site

Contractor should keep his working site clean and the materials brought for work shall be
keptin a properly stacked/stored way. The work site should be swiped at the end of each day
after removal of debris/left over materials at the identified site by I[IM. The contractor has to
take care so as not to spoil or damage other contractor’s / [IMs job / material.

Dispute & Arbitration:

(i)  All disputes or differences whatsoever arising between the parties out of or relating
to this contract other specifications and quality of work, quality of materials used
for the work, construction, meaning and operation or effect of the work or the
breach thereof that cannot be settled by good faith and negotiations between the
parties within 60 days of the commencement of the negotiation shall be settle by
mutually referring the dispute to a sole Arbitrator and the award passed by him
shall be final and binding on the parties. Selection of arbitrator shall be made by
mutual consent. The cost of arbitration shall be divided equally. The proceedings
will be governed by the provisions of the arbitration & Conciliation Act, 1996. The
place of arbitral proceedings will be Lucknow. The language of the arbitral
proceedings shall be English

(i) By consent of Parties the jurisdiction of all other courts is excluded and the courts
at Lucknow alone shall have jurisdiction.



1.1.9

(iii)  “Abandonment/incomplete work”, wherein it should be mentioned that apart from
the forfeiture of security the incomplete work shall be got completed from some
other agency and the costs thereof be recovered from the contractor.

(iv)  The service of notice will be given by e-mail, courier, speed post or registered post
be added and the address for service of notice be specified both for IIM and
contractor.

Escalation:

The rates quoted by the contractor in the contract documents shall be final and shall not be
subjected to any change due to the increase in labour wages or inflation wages or inflation in
the cost of materials or any other price variations due to any reason during the stipulated
time period of the contract or during the extended time period of completion.

1.2 Execution of Work

1.2.1

1.2.2

1.23

124

General:
All the works shall be executed in accordance with the specifications and instructions
approved by the I[IM as mentioned in the contract document.

Any damage done by the Contractor to the surrounding structure/ furniture/ items during
the execution of the work shall have to be fixed and repaired by the contractor, at his own
cost. In case of failure to do the same, the necessary cost for making/repairing the facility
shall be recovered from the final bill of the contractor.

Inadequate / substandard works and materials:

(i) If any material brought by the contractor is found unsuitable or of sub-standard
quality after testing, then the contractor shall remove those faulty materials
immediately from the site as per the instructions of the [IM Lucknow, Noida Campus.

(ii) If any work executed by the contractor is found to be of bad workmanship, then the
same is to be dismantled and re-executed by the contractor without claiming any
extra payment or extension in time period.

(iii) If any of all above 3point repetition found by the contractor, then 0.01% of contract
value will be deducted from the bill for each any such repetition.

Default of Contractor in compliance:

If the contractor or his authorized representative fails to follow the instructions given by the
[IM regarding any of the works, then the same shall be got executed by other persons
employed by the IIM and the expenses incurred shall be done by the contractor.

Discrepancies between instructions:

If any discrepancy occurs between the various instructions conveyed to contractor or his
authorized representative or if any misunderstanding arises between the contractor’s staff
and IIM’s staff, the contractor shall report the matter immediately to the IIM. The decisions
of IIM shall be final and binding. Moreover, no claims for losses due to discrepancies between
instructions, doubts or misunderstandings shall be admissible.



1.2.5

1.2.6

1.2.7

1.2.8

Change in specifications and valuation of extra & deviated items:

If there is any variation in specification for any change in make of item, then it has got to be
approved from the IIM Lucknow prior to installation or execution and the financial effect,
plus or minus, or impact shall be incorporated accordingly by the IIM. If any of the items to
be executed is not included in the schedule of quantities, then the contractor shall submit the
rate analysis of the item specifying the actual landed cost on basis of prevailing rates of
material, labour incidental charges and allowing 15% to cover overhead & profit. The
contractor shall submit all necessary supporting documents in original to the [IM Lucknow.

The rates of such items shall be recommended and approved by the IIM Lucknow and shall
be binding on the contractor. No escalation shall be considered till completion of the project.

Liabilities for defects and rectifications:

If it shall appear to the IIM that any work has been executed with imperfect or unskilled
workman or with materials of any inferior description, or of quality inferior to that
contracted for, or otherwise not in accordance with the contract, the contractor shall on
demand in writing from the IIM or his representative specifying the work, materials or
articles complained of, notwithstanding that the same may have been inadvertently passed,
certified and paid for forthwith rectify or remove and reconstruct that work so specified and
provide other proper and suitable materials or articles at his own charges and cost, and in
the event of failure to do so within a period to be specified by the [IM or his demand aforesaid,
the In-Charge may on expiry of notice period rectify or remove, re-execute the work at the
risk of Contractor and the cost shall be recovered from the Contractor. The decision of the
[IM as to any question arising under this clause shall be final and conclusive.

Period of defect & liability:

The defect & liability period of the work shall be One year from the date of completion of the
work as certified by the IIM Lucknow and this date will be as indicated in the provisional
completion certificate. If any damage or defect occurs related to the items executed during
the period of liability the same will be rectified by the contractor at his own expense to the
satisfaction of the IIM. If the contractor fails to do so, then the IIM shall have the authority to
get the work done by other means and the Expenditure incurred shall be recovered from the
contractor.

Suspension of work:

The contractor shall suspend the progress of work on receipt of the written order from the
[IM for any of the following reasons:

(i) On account of any default on the part of the contractor. In this case the contractor
shall be entitled for the extension of time, but the contractor shall have no claim
for payment of compensation for re-execution of faulty works.

(i)  For execution of the works for reasons other than the default of the contractor.

(iii)  For safety of the works

In case of suspension of work:

a. The contractor shall during such suspension, properly protect and secure the works
and carry out the instructions of the IIM.



1.2.9

1.2.10

1.2.11

1.2.12

1.2.13

1.2.14

1.2.15

b. If the suspension is ordered for the reasons as stated above, the contractor shall be
entitled for extension of time equal to the period of every such suspension but no
compensation for damages etc. shall be admissible on account of suspension of work.

Possession Prior to completion:

The IIM shall have authority to take possession of any completed or partially completed
works. Such possession shall not be deemed to be acceptance of any work completed in
accordance with the contract. If such prior possession delays the progress of works then the
adjustment in the time of completion shall be done accordingly. The decision of the Engineer-
in-Charge regarding the extent of delay shall be final and binding.

Care of Works:

From the commencement to the completion of works, the contractor shall take full
responsibility for the care of all works and in case any damage or loss occurs then the
contractor shall repair and make good the same at his own cost so that on completion of the
work, the same shall be in good order in every respect in accordance with the contract and
to the satisfaction of the IIM.

Schedule of Rates:

(i) The payments to be made to the contractor shall be as per the finalized rates in tender
documents and the rates of extra items finalized from time to time.

(ii) Therates finalized in the tender document shall remain firm till the completion of work
including extension of time, if any.

Measurement:

The contractor’s authorized representative shall take joint measurement of the items
completed within 7 days in presence of the [IM’s authorized representative and preparing
the bills. If the contractor fails to send his representative, then the measurements taken by
the IIM’s shall be final and no claim shall be entertained in this regard as per the standard
mode of measurement specified in relevant I.S. and in the absence of any such clause decision
of the Engineer in charge will be final and Binding.

Mode of Measurement:

All measurements shall be in the metric system and in accordance with Indian Standard
Specifications and in accordance with standard engineering practice. If the contractor has
any objection regarding the measurements, then the contractor shall inform the IIM
immediately. The decision given by the IIM shall be final and binding on the contractor.

Mobilization Advance:
No mobilization advance shall be paid.
Billing:

The contractor shall submit complete bill only after complete satisfaction of Engineer in
charge (complete in all respect) within 15 Days.



1.2.16 Terms & Mode of Payment:

(i)

(ii)

(iii)

(iv)

(vi)

The payment due to the contractor shall be made only in Indian Currency by Crossed
Account Payee Cheque or RTGS. In no case, will the IIM be responsible if the cheque is
misled or miss-appropriated by the contractor or his representatives. The cheque shall
be released only against submission of duly signed and revenue stamped receipt.

The IIM reserves the right to carry out post payment audit and technical examination
of the bills and work executed including all supporting vouchers etc. the IIM further
reserves the right to enforce recovery of over-payment when detected. Similarly, if any
under payment is discovered, the amount shall be paid to the contractor.

Wherever any claim for the payment against the contractor arises as per the contract,
the same may be deducted from the bill of the contractor or from his security deposit.
5% of the payable bill value will be retained from each bill as retention money & shall
be released after the defect liability period of One year. No interest shall be paid on
security deposit amount.

Tax Deduction: All statuary deduction like Income Tax, Works Contract Tax, E.S.L,, P.F,
Labour cess charge or any other government-imposed liability shall be borne by the
contractor (as applicable at the time of execution of job) and shall be deducted from
each bill submitted by the contractor.

Contractor shall be responsible for any State Entry Tax, octria etc. whatever
applicable/ required to pay for Transportation of the Material to the Site.

1.2.17 Labour Laws:

(i)
(i)

(iii)

(iv)

(v)

(vi)

Labour below the age of 18 years shall not be employed on the work.

The contractor shall not pay less than what is specified by the law to labours engaged
by him on the work.

The contractor shall, at his own expenses, comply with all labour laws and the 1IM
shall not be responsible for any recovery/penalty imposed by the respective
authorities for violating the labour laws.

The contractor shall furnish to the IIM, the details of the workers employed on the
works.

The contractor shall comply with the provisions of the existing rules and regulations
relating to labour laws.

The IIM shall on a report having been made by an inspecting officer as defined in
Contract Labour (Regulation and Abolition) Act, 1980, have the power to deduct from
the amount due to the contractor any sum required or estimated to be required for
making good the losses suffered by a worker or workers by reason of non-fulfilment
of the conditions of the contract for the benefit of the workers, or if deductions made
from his or their wages which are not justified by the terms of contract or non-
observance of the said regulations.

1.2.18 Minor/Fatal Accident on Duty:

The contractor is sole responsible for cases of minor and Major Fatal accident on duty. IML-
NC has no role for any compensation to compensate the affected person.

SIGNATURE AND STAMP OF BIDDER



1.3 Safety Code
1.3.1 Safety and Protection:

The contractor shall adhere to safe construction practice and guard against hazardous
and unsafe working conditions. While carrying out the work, the contractor should
provide for;

(i)  Safety of personnel engaged in the construction.

(i)  Protection and safety of works and materials during their progress.

(iii)  Sanitary and hygienic conditions of working and living for his workers, as required

by the IIM.
(iv) The contractor shall have to ensure availability and use of all desired safety gadgets
like safety belts, helmets, goggles, hand gloves, gumboots etc.
1.3.2 Preservation of Peace:

The contractor shall take precautions to prevent any riotous or unlawful behavior by his
workers, for the preservation of peace and protection of inhabitants and the security of
property in the neighborhood of the work.

1.4 Details of Work Execution

(i) The work shall be done in such a manner so as to clear work force availability for
other agencies working at site.

(i)  Finish of work shall be as per details given by IIM.

(iii)  In general, the complete work is to be done as per Indian Standard and esthetical
norms as specified and detailed in Tender.

1.5 Site

The site is located at IIM Lucknow, Noida Campus B-1, SECTOR-62, NOIDA-201307. UP. The
contractor shall be responsible for accommodation of the manpower, the movement of his
men, material and equipment at his own cost.

1.6 Electricity

Electrical power at one point to be provided by the IIM. The Contractor will be responsible
for getting electrical connectivity including supplying of cables, connections, and other
required items.

1.7 Contractor’s Scope of Supply

All materials required for executing the jobs specified in the Bill of Quantities, inclusive of all
tools, tackles, scaffolding, consumables and testing equipment’s shall be procured and
supplied by the contractor at his own cost except for any items specified as [IM supplied.

1.8 Recovery from the Contractor

(i) If the contractor or his employees damage or destroy the property of the IIM, then the
same shall be replaced / refunded by the contractor, otherwise the expenses may be
recovered from his bill or security deposit.

SIGNATURE AND STAMP OF BIDDER



(i)  All compensation and recoveries to be made as per terms of the contract shall be
deducted from the contractor’s bill or security deposit.

(iii)  Forfeiture of Security Deposit: Whenever any claim against the contractor is to be
recovered then the same may be made from the security deposit. If the contractor
abandons the work or leaves the work incomplete, then the IIM has the right to forfeit
the security deposit.

1.9 C(Clause for indemnify

The contractor shall fully indemnify and keep indemnified [IM against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or
part thereofincluded in the contract. In the event of any claims made under or action brought
against [IM in respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute
or to conduct any litigation that may arise there from, provided that the contractor shall not
be liable to indemnify the President of India if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by IIM in this behalf.

1.10 Liquidated damage charges
0.05% per day of contract value for delay up to 3 days. 0.10% per day of contract value for
delay from 4-7 days and for delay beyond 15 days it will be maximum limit of 10% of the
Ordered value.

SIGNATURE AND STAMP OF BIDDER



Part- B
PRICE BID
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Indian Institute of Management Lucknow, Noida Campus
Plot no. B-1, Sector -62 Institutional Area, Noida-201307, U.P

Tel: 0120-6678426/8532 Website: - www.iiml.ac.in

Email id: estateoffice nc@iiml.ac.in
NIT No. - IMLNC/ESTATE/VINARATEX-MADRASI DANA/2025-08 Date:-27.06.2025

BILL OF QUANTITIES

S.No | Description of Works Unit Qty Rate Amount

Code No-15.56

Dismantling old plaster or skirting raking out joints
and cleaning the surface for plaster including
disposal of rubbish to the dumping ground within

1 | 1.5 Km lead. Sgm 2200.00

2 | Providing and applying 2.5mm thick resin
bonded/ready mixed/ready to use Decorative
Textured coating of natural stone finishVineratex"
of approved shade and colour over existing
plastered surface including preparation of surface
as per manufecturer's specifications and all labour
& material including double scaffolding required
for proper completion of work at all level and
heights complete as per drawing and direction of
Engineer in charge. exterior walls height upto 20
metre above ground level, in two layers, under
layer 12 mm cement plaster 1:4 (1 cement : 4
coarse sand ), furrowing the under layer with
scratching tool, applying cement slurry on the
under layer @ 2 Kg ofcement per square metre, 2.5
mm nominal size), as per approved pattern,
including scrubbing and washing the top layer with
brushes and water to expose the stone chippings
,complete as per specification and direction of
Engineer-in-charge (payment for providing
grooves shall be madeseparately). Sqm 2000.00

3 | Providing and fixing double scaffolding system
(cup lock type) on the exterior side, up to seven
story height made with 40 mm dia M.S. tube 1.5 m
centre to centre, horizontal & vertical tubes joining
with cup & lock system with M.S. tubes, M.S. tube
challies, M.S. clamps and M.S. staircase system in
the scaffolding for working platform etc. and
maintaining it in a serviceable condition for the
required duration as approved and removing it Job 01
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there after. The scaffolding system shall be
stiffened with bracings, runners, connection with
the building etc wherever required for inspection
of work at required locations with essential safety
features for the workmen etc. complete as per
directions and approval of Engineer-in-charge.
Note: The scope of this items shall cover area for
work of Vinaratex (Madrasi dana as indicated in
Sr.2)

Total Amount Rs.

[/We read all the terms & conditions of this Tender document and hereby giving our acceptance
to comply all the Terms & Conditions. Certified that all above information’s are correct to the best
of my/ our information, knowledge and belief. In case, if any information found incorrect, my
candidature will be cancelled.

Name & Signature of the Contractor with seal
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